
 
 

 

 
6100 Western Place   ■   Suite 1001   ■    Fort Worth, TX  76107-4654    ■    T: 817.412.7155    ■    F: 817.412.7156    ■    pkce.com 

Principal-in-Charge 

Mark A Pacheco, PE, RPLS 

Pacheco Koch 

August 3, 2015 

PK No.:  3551-14.141 

 

 

Mr. Gabe Johnson, P.E., P.H., C.F.M., G.I.S.P. 

CITY OF CELINA 

142 North Ohio Street 

Celina, Texas 75009 

 

 

Re: SOUTHEAST SECTOR (PWK Sew 2014-06) ~ Phase 2 

RECOMMENDATION OF AWARD 

Celina, Collin County, Texas 

 

 

Dear Mr. Johnson: 

 

BID RESULTS 

 

Attached is the Bid Tabulation for the bids received July 28, 2015 for the referenced project for 

your use. 

 

The lowest bid received was from Kodiak Trenching and Boring, LLC. Based on the estimated 

quantities in the Bid Proposal and the unit prices bid by Kodiak Trenching and Boring, the total 

amount of the bid for contract award is $2,691,010.00.  

 

CONTRACTOR QUALIFICATIONS 

 

Kodiak Trenching and Boring provided a list of experience and references for this project. 

Pacheco Koch called various references and verified experience and the references’ opinion of 

the work performed by the contractor.  Attached are the references provided along with 

reference inquiries. 

 

RECOMMENDATION 

 

Based on the information we have received to date, we see no reason not to award a contract 

for the referenced project to Kodiak Trenching and Boring for the Bid amount of $2,691,010.00. 

 

Should you have any questions about the information contained herein, please do not hesitate 

to call. 

 

 

 

_________________________________________ 

Curt Caldwell, P.E. 

 

 

Attachments: 

 Bid Tabulation  

 Qualifications and Contractor Reference Inquiry Sheets  

Xc: Brad Catlett - Kodiak Trenching & Boring, LLC 

File 

ccaldwell
Stamp



CITY OF CELINA BID TABULATION

21-Inch Interceptor Connection to Doe Branch

City Project Number: PWK SEW 2014-06

PK No. 3551-14.141

BIDS OPENED:

CONTRACT TIME:

ITEM DESCRIPTION BID QTY UNIT UNIT PRICE  TOTAL AMOUNT UNIT PRICE  TOTAL AMOUNT UNIT PRICE  TOTAL AMOUNT

1 Mobilization, Demobilization, Bonds, Insurance 1
LS 160,000.00$     160,000.00$     100,000.00$     100,000.00$     100,000.00$     100,000.00$     

2 Traffic Control & Barricades 1
LS 10,000.00         10,000.00         7,000.00           7,000.00           5,200.00           5,200.00           

3 Project Sign 2
EA 1,000.00           2,000.00           500.00              1,000.00           500.00              1,000.00           

4 Temporary Erosion, Sedimentation and Water Pollution Prevention (SWPPP) 1
LS 50,000.00         50,000.00         30,000.00         30,000.00         30,000.00         30,000.00         

5 General Site Preparation 1
LS 40,000.00         40,000.00         50,000.00         50,000.00         35,000.00         35,000.00         

6 60" Diameter Sanitary Sewer Manhole 21
EA 12,000.00         252,000.00       9,000.00           189,000.00       7,000.00           147,000.00       

7 Sanitary Sewer Drop Connection 1
EA 6,000.00           6,000.00           8,700.00           8,700.00           6,000.00           6,000.00           

8 60" Diameter Sanitary Sewer Manhole Extra Depth 140
VF 400.00              56,000.00         300.00              42,000.00         200.00              28,000.00         

9 21" PVC (ASTM F679 PS115) Sanitary Sewer Main 10390
LF 188.00              1,953,320.00    186.00              1,932,540.00    120.00              1,246,800.00    

10 21" Sanitary Sewer Main (BOTOC) 800
LF 940.00              752,000.00       851.00              680,800.00       800.00              640,000.00       

11 Vacuum Test Sanitary Sewer Manhole 21
EA 200.00              4,200.00           100.00              2,100.00           150.00              3,150.00           

12 Television Inspection 11190
LF 2.00                  22,380.00         1.00                  11,190.00         1.00                  11,190.00         

13 6" PVC (DR 14) Water Main 200
LF 30.00                6,000.00           40.00                8,000.00           30.00                6,000.00           

14 8" PVC (DR 14) Water Main 200
LF 35.00                7,000.00           45.00                9,000.00           37.00                7,400.00           

15 Connect to Existing Water 8
EA 1,000.00           8,000.00           2,000.00           16,000.00         1,000.00           8,000.00           

16 Remove Reinforced Concrete Pavement (Driveway) 200
SY 20.00                4,000.00           9.00                  1,800.00           8.00                  1,600.00           

17 Install Reinforced Concrete Pavement (3,600psi)(6" Driveway) 200
SY 50.00                10,000.00         60.00                12,000.00         90.00                18,000.00         

18 Install HMAC Pavement (2")(Ty D) 475
SY 30.00                14,250.00         17.00                8,075.00           14.00                6,650.00           

19 Install HMAC Pavement (4")(Ty B) 475
SY 50.00                23,750.00         33.00                15,675.00         35.00                16,625.00         

20 Remove & Install 18" CMP Culvert (GA) 50
LF 80.00                4,000.00           70.00                3,500.00           25.00                1,250.00           

21 Remove & Install 5' Pipe Rail Fence 700
LF 40.00                28,000.00         26.00                18,200.00         30.00                21,000.00         

22 Remove & Install 5' Wrought Iron Fence w/Column 150
LF 60.00                9,000.00           86.00                12,900.00         90.00                13,500.00         

23 Remove & Install 4' Wrought Iron Fence 775
LF 50.00                38,750.00         32.00                24,800.00         50.00                38,750.00         

24 Remove & Install 4' Wire Fence 160
LF 6.00                  960.00              19.00                3,040.00           8.00                  1,280.00           

25 Remove & Install 5' Wire Fence 750
LF 8.00                  6,000.00           20.00                15,000.00         8.00                  6,000.00           

26 Temporary Fence 3000
LF 6.00                  18,000.00         3.00                  9,000.00           7.00                  21,000.00         

27 Rock Foundation 200
CY 50.00                10,000.00         35.00                7,000.00           45.00                9,000.00           

28 Sand Backfill 100
CY 30.00                3,000.00           17.00                1,700.00           30.00                3,000.00           

28A Flowable Backfill 200
CY 150.00              30,000.00         91.00                18,200.00         150.00              30,000.00         

28B Rock Riprap - Type A 50
CY 120.00              6,000.00           90.00                4,500.00           90.00                4,500.00           

29 Hydromulch Seeding of Work Zone 65000
SY 1.00                  65,000.00         0.50                  32,500.00         1.00                  65,000.00         

30 Sod (to Match Existing) w/4" Topsoil 10000
SY 10.00                100,000.00       4.00                  40,000.00         5.00                  50,000.00         

31 Trench Safety & Support 10390
LF 10.00                103,900.00       0.10                  1,039.00           1.00                  10,390.00         

32 Investigation 20
EA 500.00              10,000.00         500.00              10,000.00         450.00              9,000.00           

32A Sanitary Sewer Manhole Vent 4
EA 4,000.00           16,000.00         7,200.00           28,800.00         1,200.00           4,800.00           

32B 4" Sanitary Sewer Service Manhole Tap w/Inside Drop 2
EA 3,000.00           6,000.00           4,400.00           8,800.00           700.00              1,400.00           

32C 30" I.D. Steel Casing Pipe (By Open Cut) 185
LF 190.00              35,150.00         164.00              30,340.00         200.00              37,000.00         

33 Cedar Elm (ULMUS CRASSIFOLIA)(4" Cal Balled & Burlapped) 10
EA 1,500.00           15,000.00         800.00              8,000.00           450.00              4,500.00           

34

Pampas White (CORTADERIA SELOANA 'WHITE FEATHER') (7 Gal 

Container) 30

EA
100.00              3,000.00           60.00                1,800.00           110.00              3,300.00           

35

Blue Point Juniper (JUNPERUS CHINENSIS 'BLUE POINT')(45 Gal 

Container -   8' Height) 50

EA
800.00              40,000.00         600.00              30,000.00         500.00              25,000.00         

36 Eve's Necklace (SOPHORA AFFINUS) (45 Gal Container - 8' Height) 7
EA 800.00              5,600.00           600.00              4,200.00           425.00              2,975.00           

37 Photonia (PHOTONIA) (10 Gal Container) 35
EA 100.00              3,500.00           80.00                2,800.00           150.00              5,250.00           

38 Texas Ash (FRAXINUS TEXENSIS) (5" Cal Balled & Burlapped) 10
EA 2,500.00           25,000.00         1,900.00           19,000.00         550.00              5,500.00           

TOTAL BID 3,962,760.00$  3,459,999.00$  2,691,010.00$  

5% BID SECURITY

ADDENDA ACKNOWLEDGED

214 E. College Street

Kodiak Trenching & BoringS & J Construction Co., Inc.

520 S. 6th Avenue

Mansfield, Texas 76063 Grapevine, Texas 76051

July 28, 2015 Dowager Utility Construction

Dallas, Texas 75220

2464 Manana Drive

BOND

YES

BOND

YESYES

BOND



CONTRACTOR REFERENCE INQUIRY    Job No.: 3551-14.141 
 
                      By: CSC 
 
 

Date:  08/03/15    Contact: Robert Watkins   Phone: 432-349-2754 
 
Time:  10:30 AM   Representing: Ector County ISD 
 
Contact was named as a reference by:  Kodiak Trenching & Boring, LLC    
 
Who placed a bid on: City of Celina  SE Sector (PWK SEW 2014-06_~ Phase 2      
 
 Date: 07/28/15  
              
 
1. Prior project by Contractor that Contact is familiar with:  
 
Ector County ISD Wastewater Improvements 
 
 Contract amount: $2,656,666.66 
 
 Scope: 4,430 LF of 12” Force Main 

3 Lift stations 
 
2. Project successfully completed? 

Yes, pipe installation was completed successfully. 
 
 
3. Project completed on time? 

Yes, it was completed on time. 
 
 
4. Problems? 

Existing utilities presented some conflicts, but no problems with Contractor. 
 
 
5. How many change orders? 

Two Change Orders due to utility conflicts found in the field. 
 
 
 
6. Other Comments by Contact: 

Very efficient installation of pipeline. Would hire them again. 



CONTRACTOR REFERENCE INQUIRY    Job No.: 3551-14.141 
 
                      By: CSC 
 
 

Date:  08/03/15    Contact: Rob Bectancur   Phone: 214-385-8021 
 
Time:  3:00 PM   Representing: Zena Management Services, LLC 
 
Contact was named as a reference by:  Kodiak Trenching & Boring, LLC    
 
Who placed a bid on: City of Celina  SE Sector (PWK SEW 2014-06_~ Phase 2      
 
 Date: 07/28/15  
              
 
1. Prior project by Contractor that Contact is familiar with:  
 
Seventeen Lakes Addition, Roanoke 
 
 Contract amount: $2,276,219.66 
 
 Scope: 15,000LF 8” Water & 8” Sewer 

1,500LF 15” Offsite Sewer 
Storm Sewer 

 
2. Project successfully completed? 

Yes, pipe installation was completed successfully. 
 
 
3. Project completed on time? 

Yes, it was completed on time. 
 
 
4. Problems? 

Minor disinfection testing issues, but no problems with Contractor. 
 
 
5. How many change orders? 

Two Minor Change Orders. 
 
 
 
6. Other Comments by Contact: 

 Would hire them again. 



CONTRACTOR REFERENCE INQUIRY    Job No.: 3551-14.141 
 
                      By: CSC 
 
 

Date:  08/03/15    Contact: Kevin Bates   Phone: 214-509-4580 
 
Time:  3:30 PM   Representing: City of Allen Project Manager 
 
Contact was named as a reference by:  Kodiak Trenching & Boring, LLC    
 
Who placed a bid on: City of Celina  SE Sector (PWK SEW 2014-06_~ Phase 2      
 
 Date: 07/28/15  
              
 
1. Prior project by Contractor that Contact is familiar with:  
 
Fountain Park Water & Sanitary Sewer Rehab ~ Phase 1 
 
 Contract amount: $2,682,216.16 
 
 Scope: 8,000 LF of 8” Water 

8,000 LF 8” SS 
 

 
2. Project successfully completed? 

Undetermined, project approx. 1/3 completed. 
 
 
3. Project completed on time? 

Under construction. 
 
 
4. Problems? 

None. 
 
 
5. How many change orders? 

None. Field Changes 
 
 
 
6. Other Comments by Contact: 

 Based on current performance, would hire them again. 



CONTRACTOR REFERENCE INQUIRY    Job No.: 3551-14.141 
 
                      By: CSC 
 
 

Date:  08/03/15    Contact: Jake Finch   Phone: 214-802-4660 
 
Time:  4:00 PM   Representing: Scarborough Lane Development 
 
Contact was named as a reference by:  Kodiak Trenching & Boring, LLC    
 
Who placed a bid on: City of Celina  SE Sector (PWK SEW 2014-06_~ Phase 2      
 
 Date: 07/28/15  
              
 
1. Prior project by Contractor that Contact is familiar with:  
 
Frisco Hills Phase 2B, 5A & 5C Additions, Little Elm 
 
 Contract amount: $1,400,000.00 
 
 Scope: 12,500 LF of 8” Water 

10,000 LF 8” SS 
 

 
2. Project successfully completed? 

2 of 3 phases completed. 
 
 
3. Project completed on time? 

Yes. Especially considering the weather 
 
 
4. Problems? 

None. 
 
 
5. How many change orders? 

None. Field Changes 
 
 
 
6. Other Comments by Contact: 

 Would hire them again. Recommend Alex as superintendent 


